

CORRIGENDUM

The tenders for “**Construction of Fish Hatchery, Sheds for Circular Tanks, Boundary Wall, Race ways & Up-gradation of Micro Hydrel Power Plant at TRMS, MARC, Juglote, G.B.**” were invited through Press, PPRA & PARC Websites.

The date of opening of tenders which was fixed on 08.04.2020 has been postponed due to Covid-19 Pandemic. New date would be announced later on.

Director General
PARC-MARC, Juglote, G.B.